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LEGEND:

- CONCRETE ROAD CURBSTONE  15 / 25 / 100

- EDGE OF EXISTING COMMUNICATIONS

- GREEN FENCE

CONSTRUCTION LEGEND:

- EXISTING DRAINAGE SEWERS

- EXISTING REVISION SHAFT

- CONCRETE PEDESTRIAN CURBSTONE  8 / 20 / 100

- VEHICLE ENTRANCES (MAX. WIDTH 5.0 M) - REMAINING AS THEY ARE

- CADASTRAL PLAN (BOUNDARIES)

- ASPHALT AREAS

- PLANNED- S - SEWERS,
NOT SUBJECT TO THIS PROJECT

- HARD FENCE

Authorized surveying engineer

In Križevci, 01.10.2012.
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PHASE IIPHASE I and II

STREET RECONSTRUCTION
AND BUILDING OF BICYCLE LANE

KRIŽEVCI

BUILDING SITUATION
on PGP

Marcel Kiepach
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- VEHICLE ENTRANCES 4 M WIDTH (MAX. 5.0 M)
(RESPECTIVELY ACCORDING TO PRESENT
STATE AND EXISTING PERMITS)
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-SLOTTED CONCRETE ROAD CURBSTONE( not subject this project)


